

Addendum No. 1

To: All Plan Holders
Date: October 26, 2023
Project: Orange County, Texas
FEMA Public Assistance Funding, Precinct 1
RFP-23011

1. Question: Why are there so many small quantities in each street?

Answer: The County was awarded FEMA Public Assistance for these road repairs. FEMA Public Assistance provides funding for emergency assistance to restore community infrastructure affected by a federally declared disaster. Therefore, FEMA created these Scopes of Work to restore actual documented road damage caused by Hurricane Harvey which was found to be in multiple small sites as opposed to an entire road.

2. Question: What's the overall intent of this project? Are we doing all the quantities or some?

Answer: The intent of the project is to repair road damage caused by Hurricane Harvey using funds awarded to the County through FEMA Public Assistance. Work will include all the quantities in the base bid and, once bids are received, the County will determine alternate bid items. Any additional areas outside of the scope would be considered a change order and would be paid independently of specified quantities. Extra quantities will be considered for constructability concerns but not for convenience.

3. Question: Can you provide total Surface Areas in Square Yards (SY) for these streets?

Answer: Surface area measurements in Square Yards (SY) for Base Bid items are attached.


4. Question: What is the process to receive payment for this project since it is FEMA funded?

Answer: Although this project is funded by FEMA, the selected contractor will receive payment directly from the County as work is completed.


5. Question: Is the contractor responsible for retaining all excavated materials?

Answer: The County has multiple local areas available to place the excavated materials at no cost beyond trucking to the site. The contractor shall coordinate with the County on these areas during construction.

Addendum No. 1 issued by:
Orange County, Texas



Corey Oldbury, P.E.
Engineer



October 26, 2023

RFP-23011 - FEMA-PA PRECINCT 1 ROADS

ADDENDUM 1

October 26, 2023

Item No.	Description	Qty.	Unit	Qty.	Unit
Woodland Ridge Drive					
5	Site 2	Remove and Replace 2" Chip and Seal Surface	16	CY	90.22
6		Remove and Replace 6" Limestone Base	6	CY	
7	Site 3	Remove and Replace 2" Chip and Seal Surface	29	CY	170.56
8		Remove and Replace 6" Limestone Base	10	CY	
9	Site 4	Remove and Replace 2" Chip and Seal Surface	26	CY	155.56
10		Remove and Replace 6" Limestone Base	9	CY	
11	Site 9	Remove and Replace 2" Chip and Seal Surface	15	CY	87.11
12		Remove and Replace 6" Limestone Base	5	CY	
13	Site 10	Remove and Replace 2" Chip and Seal Surface	11	CY	62.67
14		Remove and Replace 6" Limestone Base	4	CY	
15	Site 21	Remove and Replace 2" Chip and Seal Surface	43	CY	257.78
16		Remove and Replace 6" Limestone Base	15	CY	
17	Site 22	Remove and Replace 2" Chip and Seal Surface	39	CY	231.11
18		Remove and Replace 6" Limestone Base	13	CY	
19	Site 24	Remove and Replace 2" Chip and Seal Surface	11	CY	61
20		Remove and Replace 6" Limestone Base	4	CY	
21	Site 25	Remove and Replace 2" Chip and Seal Surface	4	CY	21.33
22		Remove and Replace 6" Limestone Base	2	CY	
23	Site 26	Remove and Replace 2" Chip and Seal Surface	17	CY	97.78
24		Remove and Replace 6" Limestone Base	6	CY	
25	Site 27	Remove and Replace 2" Chip and Seal Surface	5	CY	28
26		Remove and Replace 6" Limestone Base	2	CY	
27	Site 29	Remove and Replace 2" Chip and Seal Surface	9	CY	60.67
28		Remove and Replace 6" Limestone Base	3	CY	

Woodland Ridge Drive (Continued)						
29	Site 30	Remove and Replace 2" Chip and Seal Surface	5	CY	25.33	SY
30		Remove and Replace 6" Limestone Base	2	CY		
31	Site 31	Remove and Replace 2" Chip and Seal Surface	17	CY	97.78	SY
32		Remove and Replace 6" Limestone Base	6	CY		
33	Site 32	Remove and Replace 2" Chip and Seal Surface	7	CY	38.22	SY
34		Remove and Replace 6" Limestone Base	3	CY		
35	Site 39	Remove and Replace 2" Chip and Seal Surface	40	CY	240	SY
36		Remove and Replace 6" Limestone Base	14	CY		
37	Site 41	Remove and Replace 2" Chip and Seal Surface	6	CY	35	SY
38		Remove and Replace 6" Limestone Base	2	CY		
39	Site 42	Remove and Replace 2" Chip and Seal Surface	16	CY	91.67	SY
40		Remove and Replace 6" Limestone Base	6	CY		
41	Site 43	Remove and Replace 2" Chip and Seal Surface	4	CY	22.22	SY
42		Remove and Replace 6" Limestone Base	2	CY		
43	Site 44	Remove and Replace 2" Chip and Seal Surface	19	CY	111.67	SY
44		Remove and Replace 6" Limestone Base	7	CY		
South Melcer Drive						
45	Site 2	Remove and Replace 2" Chip and Seal Surface	38	CY	672.22	SY
46		Remove and Replace 6" Limestone Base	113	CY		
Timberland Drive						
47	Site 2	Remove and Replace 2" Chip and Seal Surface	8	CY	44.44	SY
48		Remove and Replace 6" Limestone Base	3	CY		
49	Site 5	Remove and Replace 2" Chip and Seal Surface	22	CY	126.56	SY
50		Remove and Replace 6" Limestone Base	8	CY		
51	Site 6	Remove and Replace 2" Chip and Seal Surface	6	CY	34	SY
52		Remove and Replace 6" Limestone Base	2	CY		
53	Site 7	Remove and Replace 2" Chip and Seal Surface	4	CY	22	SY
54		Remove and Replace 6" Limestone Base	2	CY		
Pine Park Boulevard						
55	Site 1	Remove and Replace 2" Chip and Seal Surface	4	CY	22.22	SY
56		Remove and Replace 6" Limestone Base	2	CY		
57	Site 3	Remove and Replace 2" Chip and Seal Surface	21	CY	126	SY
58		Remove and Replace 6" Limestone Base	7	CY		
Charlotte Road						
59	Site 1	Remove and Replace 2" Chip and Seal Surface	102	CY	610	SY
60		Remove and Replace 6" Limestone Base	34	CY		
61	Site 2	Remove and Replace 2" Chip and Seal Surface	13	CY	76.67	SY
62		Remove and Replace 6" Limestone Base	5	CY		
63	Site 3	Remove and Replace 2" Chip and Seal Surface	8	CY	45.33	SY
64		Remove and Replace 6" Limestone Base	3	CY		

North Melcer Drive						
65	Site 1	Remove and Replace 2" Chip and Seal Surface	2	CY	23.33	SY
66		Remove and Replace 6" Limestone Base	4	CY		
Canal Street						
67	Site 1	Remove and Replace 2" Chip and Seal Surface	2	CY	24	SY
68		Remove and Replace 6" Limestone Base	4	CY		
South Teal Road						
69	Site 4	Remove and Replace 2" Chip and Seal Surface	6	CY	34	SY
70		Remove and Replace 6" Limestone Base	2	CY		
71	Site 5	Remove and Replace 2" Chip and Seal Surface	11	CY	62	SY
72		Remove and Replace 6" Limestone Base	4	CY		
73	Site 14	Remove and Replace 2" Chip and Seal Surface	6	CY	32	SY
74		Remove and Replace 6" Limestone Base	2	CY		
75	Site 19	Remove and Replace 2" Chip and Seal Surface	7	CY	38	SY
76		Remove and Replace 6" Limestone Base	3	CY		
77	Site 21	Remove and Replace 2" Chip and Seal Surface	3	CY	15.56	SY
78		Remove and Replace 6" Limestone Base	1	CY		
79	Site 22	Remove and Replace 2" Chip and Seal Surface	3	CY	12.78	SY
80		Remove and Replace 6" Limestone Base	1	CY		
81	Site 24	Remove and Replace 2" Chip and Seal Surface	2	CY	8	SY
82		Remove and Replace 6" Limestone Base	1	CY		
83	Site 25	Remove and Replace 2" Chip and Seal Surface	4	CY	22.67	SY
84		Remove and Replace 6" Limestone Base	2	CY		
85	Site 27	Remove and Replace 2" Chip and Seal Surface	7	CY	16.67	SY
86		Remove and Replace 6" Limestone Base	1	CY		
87	Site 28	Remove and Replace 2" Chip and Seal Surface	13	CY	72.22	SY
88		Remove and Replace 6" Limestone Base	5	CY		
89	Site 29	Remove and Replace 2" Chip and Seal Surface	4	CY	23.33	SY
90		Remove and Replace 6" Limestone Base	2	CY		
91	Site 35	Remove and Replace 2" Chip and Seal Surface	28	CY	163.78	SY
92		Remove and Replace 6" Limestone Base	10	CY		
Wilkinson Road						
95	Site 8	Remove and Replace 2" Asphalt Surface	2	CY	10.56	SY
96		Remove and Replace 6" Limestone Base	4	CY		
Stallion Road						
97	Site 2	Remove and Replace 2" Asphalt Surface	16	CY	92.44	SY
98		Remove and Replace 6" Limestone Base	6	CY		
99	Site 3	Remove and Replace 2" Asphalt Surface	6	CY	36	SY
100		Remove and Replace 6" Limestone Base	2	CY		
101	Site 6	Remove and Replace 2" Asphalt Surface	14	CY	80	SY
102		Remove and Replace 6" Limestone Base	5	CY		
103	Site 8	Remove and Replace 2" Asphalt Surface	3	CY	17.89	SY
104		Remove and Replace 6" Limestone Base	1	CY		
105	Site 9	Remove and Replace 2" Asphalt Surface	7	CY	40.44	SY
106		Remove and Replace 6" Limestone Base	3	CY		

Harris Road						
107	Site 2	Remove and Replace 2" Chip and Seal Surface	25	CY	146.67	SY
108		Remove and Replace 6" Limestone Base	9	CY		
109	Site 3	Remove and Replace 2" Chip and Seal Surface	5	CY	25	SY
110		Remove and Replace 6" Limestone Base	2	CY		
111	Site 4	Remove and Replace 2" Chip and Seal Surface	15	CY	87.11	SY
112		Remove and Replace 6" Limestone Base	5	CY		
Alice Street						
113	Site 2	Remove and Replace 2" Chip and Seal Surface	3	CY	17.22	SY
114		Remove and Replace 6" Limestone Base	1	CY		
115	Site 3	Remove and Replace 2" Chip and Seal Surface	2	CY	11.67	SY
116		Remove and Replace 6" Limestone Base	1	CY		
117	Site 4	Remove and Replace 2" Chip and Seal Surface	1	CY	2	SY
118		Remove and Replace 6" Limestone Base	1	CY		
Marguerite Drive						
119	Site 5	Remove and Replace 2" Chip and Seal Surface	29	CY	511.89	SY
120		Remove and Replace 6" Limestone Base	86	CY		
Martha Drive						
121	Site 2	Remove and Replace 2" Chip and Seal Surface	9	CY	151.11	SY
122		Remove and Replace 6" Limestone Base	26	CY		