Addendum No. 1

To:All Plan HoldersDate:October 26, 2023Project:Orange County, TexasFEMA Public Assistance Funding, Precinct 2RFP-23014

1. Question: Why are there so many small quantities in each street?

Answer: The County was awarded FEMA Public Assistance for these road repairs. FEMA Public Assistance provides funding for emergency assistance to restore community infrastructure affected by a federally declared disaster. Therefore, FEMA created these Scopes of Work to restore actual documented road damage caused by Hurricane Harvey which was found to be in multiple small sites as opposed to an entire road.

2. Question: What's the overall intent of this project? Are we doing all the quantities or some?

Answer: The intent of the project is to repair road damage caused by Hurricane Harvey using funds awarded to the County through FEMA Public Assistance. Work will include all the quantities in the base bid and, once bids are received, the County will determine alternate bid items. Any additional areas outside of the scope would be considered a change order and would be paid independently of specified quantities. Extra quantities will be considered for constructability concerns but not for convenience.

3. Question: Can you provide total Surface Areas in Square Yards (SY) for these streets?

Answer: Surface area measurements in Square Yards (SY) for Base Bid items are attached.

4. Question: What is the process to receive payment for this project since it is FEMA funded?

Answer: Although this project is funded by FEMA, the selected contractor will receive payment directly from the County as work is completed.

5. Question: Is the contractor responsible for retaining all excavated materials?

Answer: The County has multiple local areas available to place the excavated materials at no cost beyond trucking to the site. The contractor shall coordinate with the County on these areas during construction.

Addendum No. 1 issued by: Orange County, Texas COREY M. OLDBUR 100316 0 RO Corey Oldbury, P.E. ONA October 26, 2023 Engineer

RFP-23014 - FEMA-PA PRECINCT 2 ROADS

ADDENDUM 1

October 26, 2023

Item No.		Description	Qty.	Unit	Qty.	Unit
Bean Road						
5	Site 1	Remove and Replace 2" Chip and Seal Surface	4	CY	66.11	SY
6		Remove and Replace 6" Limestone Base	11	CY	66.11	51
7	Site 2	Remove and Replace 2" Chip and Seal Surface	10	CY	177.33	SY
8		Remove and Replace 6" Limestone Base	30	CY	177.55	51
McClelland	Road		-			,
9	Site 1	Remove and Replace 2" Chip and Seal Surface	1	CY	12.89	SY
10		Remove and Replace 6" Limestone Base	3	CY	12.89	51
11	Site 2	Remove and Replace 2" Chip and Seal Surface	3	CY	55	SY
12		Remove and Replace 6" Limestone Base	10	CY	22	51
13	Site 3	Remove and Replace 2" Chip and Seal Surface	1	CY	17.11	SY
14		Remove and Replace 6" Limestone Base	3	CY	17.11	51
Zavalla Roa	d					
15	Site 1	Remove and Replace 2" Chip and Seal Surface	295	CY	5303.33	SY
16	Site 1	Remove and Replace 6" Limestone Base	884	CY	5505.55	51
Linscomb R	oad					
17	Site 6	Remove and Replace 2" Chip and Seal Surface	3	CY	48.89	SY
18	Sileo	Remove and Replace 6" Limestone Base	8	CY	40.09	31
19	Site 8	Remove and Replace 2" Chip and Seal Surface	4	CY	75.56	SY
20		Remove and Replace 6" Limestone Base	13	CY	75.50	51
21	Site 35	Remove and Replace 2" Chip and Seal Surface	8	CY	138.67	SY
22		Remove and Replace 6" Limestone Base	23	CY	130.07	51

1						
Arledge Ro	ad		-	-		•
23	Site 1	Remove and Replace 2" Chip and Seal Surface	92	CY	1648	SY
24		Remove and Replace 6" Limestone Base	275	CY	1048	
25	Site 3	Remove and Replace 2" Chip and Seal Surface	10	CY	173.33	SY
26		Remove and Replace 6" Limestone Base	29	CY	1/3.35	
27	Site 9 —	Remove and Replace 2" Chip and Seal Surface	3	CY	46.22	CV.
28		Remove and Replace 6" Limestone Base	8	CY	46.22	SY
East Kestre	I			-		
29	Site 3	Remove and Replace 2" Chip and Seal Surface	4	CY	63.56	SY
30	Site 5	Remove and Replace 6" Limestone Base	11	CY		51
Earsel Lane	2		1	1		1
31	Site 7	Remove and Replace 2" Chip and Seal Surface	115	CY	2066.78	SY
32		Remove and Replace 6" Limestone Base	345	CY		
33	Site 9	Remove and Replace 2" Chip and Seal Surface	6	CY	109.44	SY
34	Site 5	Remove and Replace 6" Limestone Base	18	CY	109.44	51
Bancroft R	bad					
35	Site 2	Remove and Replace 2" Chip and Seal Surface	4	CY	66.22	
36		Remove and Replace 6" Limestone Base	11	CY	66.22	SY
37	Cit 2	Remove and Replace 2" Chip and Seal Surface	2	CY	22.22	SY
38	Site 3	Remove and Replace 6" Limestone Base	6	CY	33.33	
39		Remove and Replace 2" Chip and Seal Surface	2	CY	24	C) (
40	Site 6	Remove and Replace 6" Limestone Base	4	CY	24	SY
41	C'1 44	Remove and Replace 2" Chip and Seal Surface	1	CY	4.6	SY
42	Site 11 —	Remove and Replace 6" Limestone Base	3	CY	16	
43	C'1 40	Remove and Replace 2" Chip and Seal Surface	1	CY	44.67	<u> </u>
44	Site 12 —	Remove and Replace 6" Limestone Base	3	CY	14.67	SY
45	<u></u>	Remove and Replace 2" Chip and Seal Surface	2	CY		
46	Site 14 —	Remove and Replace 6" Limestone Base	5	СҮ	31.33	SY
47		Remove and Replace 2" Chip and Seal Surface	3	СҮ		SY
48	Site 23	Remove and Replace 6" Limestone Base	9	СҮ	53.33	
Bobcat Circ	le	-				
49	Site 1	Remove and Replace 6" Limestone Surface	228	CY	4106.67	SY
50	Cit 2	Remove and Replace 2" Asphalt Surface	80	CY	4424 67	SY
51	Site 2	Remove and Replace 6" Limestone Base	239	CY	1431.67	SY
52		Remove and Replace 2" Asphalt Surface	207	СҮ		SY
53	Site 3	Remove and Replace 6" Limestone Base	621	СҮ	3723.56	SY
54		Remove and Replace 2" Asphalt Surface	4	СҮ		SY
55	Site 4 —	Remove and Replace 6" Limestone Base	11	СҮ	62	SY
56	Site 9	Remove and Replace 2" Asphalt Surface	5	CY		SY
57		Remove and Replace 6" Limestone Base	14	СҮ	81.78	SY

Craft Lane						
58	Cite F	Remove and Replace 2" Asphalt Surface	8	CY	132.44	SY
59	Site 5	Remove and Replace 6" Limestone Base	22	CY	132.44	
60	Site 11	Remove and Replace 2" Asphalt Surface	2	CY	20	CV.
61		Remove and Replace 6" Limestone Base	6	CY	36	SY
62	Cite 10	Remove and Replace 2" Asphalt Surface	4	CY	60.44	CV/
63	Site 18	Remove and Replace 6" Limestone Base	12	CY	69.44	SY
64	Cite 10	Remove and Replace 2" Asphalt Surface	9	CY	164	SY
65	Site 19	Remove and Replace 6" Limestone Base	28	CY		
66	Cit. 20	Remove and Replace 2" Asphalt Surface	6	CY	108.67	CV/
67	Site 20	Remove and Replace 6" Limestone Base	18	CY		SY
68		Remove and Replace 2" Asphalt Surface	27	CY		
69	Site 21	Remove and Replace 6" Limestone Base	79	CY	474	SY
70	011 00	Remove and Replace 2" Asphalt Surface	4	CY		SY
71	Site 22	Remove and Replace 6" Limestone Base	12	CY	71.11	
72		Remove and Replace 2" Asphalt Surface	4	CY		SY
73	Site 28	Remove and Replace 6" Limestone Base	12	CY	70.22	
ast Mead	ows					
74		Remove and Replace 2" Chip and Seal Surface	19	CY	340.67	SY
75	Site 1	Remove and Replace 6" Limestone Base	57	CY		
/loss Lane	1					1
76		Remove and Replace 2" Chip and Seal Surface	10	CY	162.00	SY
77	Site 14	Remove and Replace 6" Limestone Base	28	CY	162.22	
lorth Mea	dow Drive					
78		Remove and Replace 2" Chip and Seal Surface	13	CY	225.56	SY
79	Site 1	Remove and Replace 6" Limestone Base	38	CY		
80	<u></u>	Remove and Replace 2" Chip and Seal Surface	5	CY		
81	Site 2	Remove and Replace 6" Limestone Base	14	CY	- 80	SY
82	<u></u>	Remove and Replace 2" Chip and Seal Surface	3	CY		SY
83	Site 3	Remove and Replace 6" Limestone Base	7	CY	43.11	
84		Remove and Replace 2" Chip and Seal Surface	4	CY		SY
85	Site 4	Remove and Replace 6" Limestone Base	11	CY	66.89	
outh Mea	dow Drive					
86		Remove and Replace 2" Chip and Seal Surface	2	CY	31.89	SY
87	Site 1	Remove and Replace 6" Limestone Base	6	CY		
88		Remove and Replace 2" Chip and Seal Surface	2	CY	24.44	SY
89	Site 2	Remove and Replace 6" Limestone Base	5	CY	31.11	
90		Remove and Replace 2" Chip and Seal Surface	8	CY	105.55	SY
91	Site 3	Remove and Replace 6" Limestone Base	22	СҮ	132.22	